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A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

JULY 2003 ENGINEERING AND RELATED SERVICES SOLICITATION

SOLICITATION CONCLUDED: JULY 16, 2003

**QOpen to All Firms

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication
but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &

SOLICITATION #

DISTRICT 1

D1
D1
D1

D1
D1
D1
D1
D1

DISTRICT 2

D2
D2
D2

DISTRICT 4

D4

1B
1A
2A

3A
4A
5A
6A
7A

1B
2B
1C

1B

D1 2A

D1 7A

PROJECT ID

5411-02-03
5573-00-31
5660-00-31
5750-00-32
1011-02-32
1011-04-32
1110-00-30
1067-01-31
5310-00-33
5680-00-36

1372-04-00**
0690-62-28**
2782-09-00

1430-00-03

FY 2004 July Solicitation

R A T AR

ANTICIPATED ANTICIPATED ANTICIPATED

CONSTRUCTION
COST

N/A
136,642
273,285
212,973
722,647
739,112

92,389
298,728
161,144

87,640

800,000
N/A
1,100,000

4,900,000

SELECTION
DATE

21-Aug-03
1-Sep-03
1-Sep-03
1-Sep-03
1-Sep-03
1-Sep-03
1-Sep-03
1-Oct-03
1-Oct-03
1-Oct-03

1-Sep-03
1-Aug-03
1-Sep-03

Sep-03

ANTICIPATED
PROJECT
PROJECT COMPLETION
START DATE DATE
1-Oct-03 3-Mar-05
1-Oct-03 1-Oct-04
1-Oct-03 1-Oct-04
1-Oct-03 1-Oct-04
1-Oct-03 1-Apr-05
1-Oct-03 1-Apr-05
1-Oct-03 1-Jul-05
1-Apr-04 14-Sep-04
1-Apr-04 10-Aug-04
1-Apr-04 10-Aug-04
15-Oct-03 1-Jun-05
15-Aug-03 30-Jun-05
1-Nov-03 1-Jun-05
Oct-03 Jan-05
July 17, 2003

DBE GOAL ?
(Yes or No)

Yes
No
No
No
No
No
No
No
No
No

Yes
No
Yes

Yes

LOCAL
SELECTION?
(Yes or No)

No
No
No
No
No
No
No
No
No
No

No
No
Yes

No

CONTACT
PERSON

Barbara Feeney
Mike Novey
Mike Novey
Mike Novey
Mike Novey
Mike Novey
Mike Novey
Fred Wisner
Fred Wisner
Fred Wisner

James R. Liptack
Ken Wade
Jerry Brahm

Roland Hawk

Tied on One Contract

TELEPHONE #

(608) 246-3869
(608) 246-5319
(608) 246-5319
(608) 246-5319
(608) 246-5319
(608) 246-5319
(608) 246-5319
(608) 246-3830
(608) 246-3830
(608) 246-3830

(262) 548-8662
(262) 548-6733
(262) 532-4401

(715) 421-7361

Page 1 of 10



.M,
(k)

JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1

Scope of Service Narratives:

D1 1B
Project ID: 5411-02-03

District 1 will be conducting a follow-up study based upon the results of the USH 51 Stoughton Road Needs
Assessment study completed in June of 2003.

The follow-up study will produce an Environmental Assessment report that will propose solutions for the
mobility and safety problems identified in the Needs Assessment report. The study will produce improvement
alternatives for the USH 51 Stoughton Road corridor from Terminal Drive to Token Creek Park Road including
additional lanes, intersection/interchange improvements, traffic operation improvements, and bicycle and
pedestrian improvements.

As a cooperative effort with the City of Madison, the study will also:

« Address alternative land use development scenarios for the lands adjoining the East Washington
Ave-Stoughton Road intersection.

« Examine park and ride facilities at the Madison Metro East Transfer Point, the Dutch Mill park and
ride lot, and other potential locations, including alternative land use scenarios near these facilities,
including public-private partnerships, which would support transit usage.

« Include a consolidated report of bicycle and pedestrian facility improvements already under
discussion by the City of Madison.

Significant public involvement is expected during the study.

The study team should include staff with the following expertise:
« highway engineering

bicycle and pedestrian facility planning

land use planning

travel modeling using TranPlan

traffic operations modeling using Paramics

public involvement

Intelligent Transportation Systems

The Stoughton Road Needs Assessment report can be found at:
http://lwww.dot.wisconsin.gov/projects/d1/stoughton/index.htm.

For more information, contact Project Manager Barbara Feeney, at barbara.feeney@dot.state.wi.us, or by
phone at (608) 246-3869.
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (cont.)

Scope of Service Narratives:

D1 1A

Project ID: 5573-00-31

Broadway Street, Village of Rock Springs
STH 136

Sauk County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS & E) for the rehabilitation project on structure B-53-3 carrying the STH 136 traffic over the
Baraboo River in Sauk County. The project includes negative air containment, coating removal by abrasive
blasting, painting, traffic control, environmental, and utility coordination.

Scope of Services: Consultant shall perform complete design services, including the Plans, Specifications and
Estimate. The design services, required documentation and coordination shall be completed by the scheduled
PS & E date of October 1, 2004.

D1 2A

Project ID: 5660-00-31
Monroe- Albany Road
STH 59

Green County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS & E) for the rehabilitation project on structure B-23-37 at the STH 59 crossing of STH 11 on the
Monroe Bypass in Green County. The project design includes surveying, structure survey report, concrete
overlay, traffic control, and environmental and utility coordination. Consultant will be responsible for producing
all of the documents necessary to meet the scheduled PS & E date of October 1, 2004.

Project ID: 5750-00-32

West County Line — STH 33 Road
STH 58

Sauk County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS & E) for the rehabilitation project on structure B-56-17 at the STH 58 crossing of Cazenovia
Creek in Sauk County. The project includes surveying, structure survey report, bridge deck replacement,
traffic control, and environmental and utility coordination. Consultant will be responsible for producing all of
the documents necessary to meet the scheduled PS & E date of October 1, 2004.

FY2004 JULY SOLICITATION Page 3 of 10
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (cont.)

D1 3A

Project ID: 1011-02-32
Lake Delton — Madison Road
IH 90

Sauk County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS &E) for the rehabilitation project on structures B-13-91 & B-13-92 on IH 90 at the STH 19
Interchange in Dane County. The project includes negative air containment, coating removal by abrasive
blasting, painting, traffic control, environmental, and utility coordination. Consultant will be responsible for
producing the required documentation and coordination necessary to meet the scheduled PS & E date of April
1, 2004.

D1 4A

Project ID: 1011-04-32
Lake Delton — Madison Road
IH 90

Dane County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS &E) for the rehabilitation project on structures B-13-87 & B-13-88 at the IH 90 crossing over
Cuba Valley road in Dane County. The project includes surveying, structure survey report, bridge deck
replacements, traffic control, and environmental and utility coordination. Consultant will be responsible for
producing all of the documents necessary to meet the scheduled PS & E date of April 1, 2005.

D1 5A

Project ID: 1110-00-30
Columbus Bypass
USH 151

Dodge County

General: Provide the design engineering services necessary to complete the Plans, Specifications and
Estimate (PS &E) for the rehabilitation project on structure B-14-64 on USH 151 Southbound over the
Crawfish River in Dodge County. The project includes surveying, structure survey report, concrete overlay,
traffic control, and environmental and utility coordination. Consultant will be responsible for producing all of
the documents necessary to meet the scheduled PS & E date of July 1, 2005.

For more information about solicitation numbers D1 1A through D1 5A, please contact Michael Novey,
Project Manager, at (608) 246-5319 or michael.novey@dot.state.wi.us.
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (cont.)

D1 6A

Project ID: 1067-01-31

IH 94

Madison — Waukesha Road (Union Pacific Overpasses B-28-0018 & 0019)
Village of Johnson Creek & Jefferson County

General: Provide the design engineering services necessary to complete the plans, specifications and
estimate for the painting and blasting project on bridge number B-28-0018 (EB) and B-28-0019 (WB) in the
Village of Johnson Creek and Jefferson County. The bridge is a two-lane deck girder that is flaking and
deteriorating paint. The project design includes negative air containment, coating removal by abrasive
blasting, painting, traffic control, railroad coordination, environmental, and utility coordination.

Scope of Services Required - Consultant shall perform complete design services, including the Plans,
Specifications and Estimate (PS & E). The design services, and the required documentation and coordination
shall be completed by the scheduled PS & E date of October 1, 2003.

D1 7A

Project ID: 5310-00-33

USH 14

STH 78 - Middleton Road - Black Earth Creek Bridge
Dane County

General: Black Earth Creek Bridge on USH 14 is a principal arterial approximately 0.3 miles east of STH 78 in
the Village of Black Earth, Dane County. The project design includes negative air containment, coating
removal by abrasive blasting, painting, traffic control, environmental, and utility coordination. In addition, the
project design includes surveying, structure surveying reports, bridge deck replacement, railroad coordination,
traffic control, and utility coordination.

Scope of Services Required: The consultant will be responsible for providing the design engineering services
necessary to complete the Plans, Specifications and Estimate (PS & E) for the overlaying of the bridge deck
and painting of the steel on Black Earth Creek Bridge. The consultant will be responsible for producing all of
the documents necessary to meet the scheduled PS & E date of October 1, 2003.

Project ID: 5680-00-36

Wilson Creek Bridge

USH 14 — USH 12 Road/ STH 60
Sauk County

General: Wilson Creek Bridge is located at STH 60 crossing Wilson Creek approximately 4.5 miles east of
USH 14. The project design includes surveying, structure surveying reports, bridge deck replacement, traffic
control, railroad coordination, environmental, and utility coordination.

Scope of Services required: The consultant will be responsible for providing the design engineering services
necessary to complete the Plans, Specifications and Estimate (PS & E) for the bridge deck overlay project on
Wilson Creek Bridge in Sauk County. The consultant will be responsible for producing all of the documents
necessary to meet the scheduled PS & E date of October 1, 2003.

For more information about solicitation numbers D1 6A and D1 7A, please contact Frederick J. Wisner, P.E.
— Project Manager, at (608) 246-3830 or frederick.wisner@dot.state.wi.us
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2

Scope of Service Narratives:

D2 1B Open to all firms Use the Consultant Solicitation Open to All Firms NOI
Project ID: 1372-04-00

Oconomowoc Bypass

Wetland Mitigation

Jefferson County

Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Scope of Services: Wetland mitigation design +117 acre parcel. Scope will include analysis of preliminary
data collected and final mitigation plans for the Oconomowoc Bypass. The contract work may include some
hydrologic analysis, the development of a planting/seeding plan and the development of a maintenance and
monitoring site plan.

For more information contact Jim Liptack at (262) 548-8662.

D2 2B Open to all firms Use the Consultant Solicitation Open to All Firms NOI
Project ID: 0690-62-28

Specialty Master Contract

Hazardous Materials Management

District 2

Expires June 30, 2005

Two contracts will be awarded.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at

http://lwww.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Scope of Services Narrative: To provide environmental engineering and hydrogeologic services to determine
the occurrence and significance of hazardous materials impacts to transportation activities in District 2.

For more information, contact Ken Wade at (262) 548-6733.

FY2004 JULY SOLICITATION Page 6 of 10



.M,
(k)

JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2 (cont.)

D2 1C Use the Consultant Solicitation for Local Selection developed for this solicitation number
Project ID: 2782-09-00

Pilgrim Road (LOC STR)

Megal Drive to County Line Road (CTH Q)

Village of Menomonee Falls

Waukesha County

Project Scope

The Village of Menomonee Falls has entered into a project agreement with the Wisconsin Department of
Transportation under the STP-U program for the reconstruction of Pilgrim Road. The project has been
authorized to incur costs effective February 11, 2003. The project consists of an urban reconstruction with
additional lanes and a separate off road bicycle/pedestrian path with a length of approximately 0.46 miles. The
project will include easement and right of way acquisition, landscaping, storm sewer, street lighting, and
impact on a historical building. The project is currently scheduled for construction in 2006. (See Concept
Definition Report and Supplement Project Data on next pages)

Consulting Services

Upon successful negotiations with the selected consultant, the Village and the Department of Transportation
will enter into a Three Party Design Engineering Services contract with the consultant. Work to be provided by
the selected consultant will include, but not be limited to all necessary reports, agency and utility coordination,
right of way and easement acquisition, public involvement, and preparation of construction plans and
specifications.

Consultant Selection

The Village is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The Village may select three consultants to present their
qualifications to the Consultant Selection Committee, or the Village may select a consultant based on the
responses given in the Consultant Solicitation For L.ocal Selection, NOI DT 1821, Solicitation Number D2 1C.
Please use this form for your response and mail six copies directly to the Village of Menomonee Falls. A link
to it can be found above in blue text.

It includes the following questions:

1. Describe the services that your firm provides. This should include the location of the offices, stating which
office would be providing the services on these projects, and should include a listing of the staff that
provides services on transportation projects, with their educational background and professional
registration.

2. Describe the staff that would be providing services on these projects. This should also include the
subconsultants that would be used. A flow chart can be helpful.

3. Describe your familiarity with Federal Highway Administration and Department of Transportation’s
procedures regarding public involvement, historical coordination, environmental documentation and
analysis, utility coordination, right-of-way plat preparation, and roadway design.

4. List similar projects that the project engineer for these projects has completed within the last three years
and similar projects done by the office working on these projects that have been completed within the last
three years. Include the project engineer for each project and a client contact with a phone number.

5. Describe your project approach. This should include a schedule for completion of the services. Limit the
answer to this question to two pages.

Direct questions to Jerry Brahm, P.E., Director of Engineering Services, Village of Menomonee Falls, at
(262) 532-4401.

FY2004 JULY SOLICITATION Page 7 of 10
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

CONCEPT DEFINITION REPORT / SUPPLEMENTAL INFORMATION

DT1627 99

Wisconsin Department of Transportation District 2

WisDOT Project ID Number

Form Preparation Date
March 30, 2001

Highway or Local Road Name Hwy N°/Letter | County Length

Pilgrim Road Waukesha 0.46 miles
Project Limits/Title Functional Class Current ADT
Megal Drive to County Line Road (CTH Q) Local Arterial 17,120 (1998)

Project Concept/Location

Is Roadway on the National Highway System (NHS)?

Reconstruct Urban 4 lane roadway Oyes Xno
Roadway Condition
Pavement: Type Width Year
Asphalt/Concrete Varies(2-12' Lanes) 1980-1989
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index (IRI)
(PSI)
Shoulder: Type Width Year
Crushed Aggregate Varies 3'- 10’ 1980-1989
Substandard Horizontal Vertical Accident Rate
Alignment: Oyes Xno Oyes Xno

Justification for Project—Describe Why Project Is Needed

Traffic volumes are in excess of roadway capacity.

Proposed Improvement—Describe Scope of Work

Reconstruct to urban four lane roadway to match existing four lane divided roadway at Megal Drive and at County Line
Road. Construct separate off road bicycle/pedestrian path.

Environmental Document Improvement Type Cost Program Year
Type I Reconstruct 2001-2004
Local Approving Authority Local Participation 20% Date Approved Access Control
Village of Menomonee April 2, 2001 No

Falls

WisDOT Project ID Number

Contact Person

Jerry Brahm, Director of Engineering Services

Municipality Name
Village of Menomonee Falls

Telephone Number
(262) 532-4401

Address
W156 N8480 Pilgrim Road

FAX Number
(262) 532-4409

City, State, Zip Code
Menomonee Falls, W| 53051

E-Mail Address

Jbrahm@menomonee-falls.org

Project Scope (Mark One Only)
O Resurface

[0 Reconditioning

O Pavement Replacement
XX Reconstruction

[0 New Roadway

[0 Signal/Traffic Control

[0 Bridge Rehabilitation
[0 Bridge Replacement

[0 Bicycle/Pedestrian

[ Other:

XX Yes

Will additional through travel lanes be constructed?

O No

O Yes

Will auxiliary lanes, parking lanes, or turning lanes be constructed?

XX No

Cross Section Type
[0 Rural (Ditches)

XX Urban (Curb & Guitter)

[ Bicycle Lane (On-Road)

XX Bicycle Path (Off-Road)
XX Easements--Permanent
XX Easements--Temporary

O Extra-Heavy-Duty Pavement

XX Impact on Historic Site
O Impact on Parkland
O Impact on Wetland

O Impact on Archaeological Site

Project Elements (Mark All That Apply)
O Intersection Reconfiguration

O Hazardous Material Cleanup

XX Landscaping

O Parking--On Street

O Railroad Crossing Work

O Railroad Signal Work

[0 Real Estate Purchase by Locality
XX Real Estate Purchase by WisDOT
O Sidewalk

XX Storm Sewer Work

XX Street Lighting (Plain)

O Street Lighting (Decorative)
O Traffic Signal Work

O Transit Accommodations
XX Utility Relocation

O Other (Describe):

FY2004 JULY SOLICITATION
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 4

Scope of Service Narratives:

D4 1B

Project ID: 1430-00-04

STH 23

Green Lake — Ripon

Green Lake and Fond du Lac Counties

Project Completion Date: April 2006
Project LET Date: December 2009
Contract Completion Date: May 2006

Project Location:
This project is located in Green Lake and Fond du Lac Counties. The project area is approximately 5 miles in
length and starts at the west junction of CTH A/North Street in Green Lake and ends at Arcade Glen/S. Koro
Roads in Ripon.

Need:

This highway is currently a two-lane undivided rural highway adjoining a four-lane divided urban roadway in
Ripon with some sections acting as a five-lane with a two-way-left-turn-lane (TWLTL.) Current ADT is slightly
under 10,000 vehicles per day (vpd) with anticipated average daily traffic for design year 2027 at 16,500 vpd.

The highway serves as a season and tourist route with Friday experiencing the highest daily volumes. If
patterns continue, equivalent recreational Friday and Saturday daily traffic volumes in the year 2027 could
reach 25,600 vpd.

Proposed Improvement:
An Alternative Analysis was completed in 2002 and from the five alternatives presented, it is recommended to
reconstruct this roadway as a two-lane with spot improvements and implement an access management plan.

This access management plan will consolidate and eliminate as many access points along STH 23 as
possible. WisDOT is proposing to cul-de-sac some intersecting side roads as well as construct access roads
that will tie the local traffic into improved intersections. Auxiliary lanes will be constructed for passing and
intersections will be upgraded to add safety for turning vehicles.

The Puckyan River Bridge will be rehabilitated and widened and retaining walls will be utilized were necessary.
Conflicting utilities may be required to relocate.

Deliverables:
The consultant will be required to deliver an Environmental Report, Design Study Report, Preliminary Plan and
Final Right-of-way Plat.

Due to the sensitive nature of the project, public involvement will be a critical element of the success of this
project. The consultant will be required to work closely with local officials, WisDOT, residents, and businesses.

Upon acceptable completion of this contract, a final design contract may be negotiated for delivery of the
construction Plans, Specials and Estimates. Construction is scheduled for 2010.

FY2004 JULY SOLICITATION Page 9 of 10
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JULY 2003 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 4 (cont.)

Requirements:

Knowledge of and experience implementing access management practices.

Knowledge of transportation and land use cycle.

Have an understanding of functional roadway classification and the need to preserve the functional
integrity of the roadway.

Public involvement experts

Project management experts who can control project creep and is familiar with WisDOT PS&E
process.

For more information, contact Roland Hawk, WisDOT, DTD4, PDS - Project Engineer at (715) 421-7361.
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